‘ TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPAGE FLIGHT CENTER .

REQUEST FOR TASK PLAN / TASK ORDER
QNI

TASK NO AMENDMENT
QSSs Group, Inc. 99124 1 ‘ 2 422-226-11-15-89 00

TASK TITLE: (NTE 80 characters; include Project name)

EOS-PM Common Spacecraft Software Engineering

ASS(STANT TECHNICAL REPRESENTATIVE {OR TASK MONITOR) DATE ORG

MAIL PHONE
/ coDE coDE
Barbara L. Scott . 7 9 ?9 582 422 301-286-6756
BRANCH HEAD m ( g?&C{ ! DATE CODE PHONE
V4V ?/??

Elaine Shell : / 582 301-286-2628
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) DATE CODE PHONE ’

(Robert S. Lebair, Jr. /&/(Wb Q W 4//0/77 560 301-286-6588
UFLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTING OFFICER'S QUALITY REP.. DESIGNATED FAM:

fIF YES, NEED CODE 303 CONCURRENCE NEXT 8LOCK)

[ X1NO { ] YES Larry Moore .

The contractor shall identify and explain the reason for any deviations, exceptions, {To be completed by Contracting Officer]

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on: -
technical requirements of the Task Order Statement of Work and related specifications. Date: SEP I 4 [999

The contractor shall complete and submit the required Reps and Certs. :

Contractor will develop specification or statement of work under this task for a future procurement. [ X]NO { ) YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1 NO [ 1 YES ) {X1N/A
Government Furnished Property/Facilities: { INO [ X ) YES - SEE LIST OF GFP [offsite only) / FACILITIES {onsite only)

Onsite Performance: [X]NO [ ) YES If yes: { 1 TOTAL { 1 PARTIAL

. If partial, indicate onsite work in SOW by asterisk {*})

Surveillance Plan Attached: [ X 1NO I 1 YES

Highlighted Contract Clauses: {to be completed by Contracting Qfficer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date
of this task order shall be October 1, 1999.

INCENTIVE FEE STRUCTUR (check one)
(See Contract NAS5-99124, Attachment K, Ihcentive Fee Plan)

“X_No. 1  No.2 _No.3 __No. 4 _ _No.5
Cost 10% 50% 25% 25% %
Scheduie 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

{To be completed by Contracting Oﬁcer/

The target cost of this task order is $ 9,922

The target fee of this task order is $ 645

The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contract is $ 10,567

The maximum fee is $ 943
The minimum fee is $0.

THIS TASK ASSIGNMENT 1S ISSUED ACCORDING TO

h i CO./.\.;T.RAC‘;ACLAU-SE ';’,A;SK ASSIGNMENTS AND REPORTS"™ - LOl’rie L_ Eaki‘n -
(LD ‘ é\ L2 o l i3 h g Contracting Officer

i

SIGNATURE OF CO!

AUTHCRIZED SIGNATURE DATE

GSFC FORM 703.1845 12/98 |OLDER VERSIONS ARE OBSOLETE}
DISTRIBUTION: CONTRACYOR, CONTRACTING OFFICER, COTR, CODE 203. RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTATIVE
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TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TiSK NO. AMENDMENT

QsSS Group, Inc. 99124

Applicable paragraphs from contract Statement of Work: Function 2H

STATEMENT OF WORK:  (Continue on blank paper if additional space is required)

{This is a follow-on to Task 56 under this contract. Task start date is 10/1/99.)

NTGSE Program Support for EOS-PM Spacecraft/Instrument Testing:

Modify the NTGSE software to meet the requirements of -Spacecraft-Instrument interface Simulator-A (SI{S-A)
testing of EOS-PM domestic instruments (AIRS, MODIS).

a. Work with EOS-PM Project and TRW personnel to tailor the NTGSE for a specific instrument test if
additional NTGSE features are required.

b. Participate in the actual SUS-A test of an instrument {flight model or engineering model) at the test
site if requested, to provide rapid fixes/changes to the NTGSE executabie if needed.

PERFORMANCE SPECIFICATIONS:

Monthly Progress Report format per example in the contract.

APPLICABLE DOCUMENTS: .
EOS Common Spacecraft RFP and Appendices '
EOS Common Spacecraft Contract and CDRLs

EOS PM Instrument ICDs

EOS PM Instrument SHS -A Test Plans

GFE LIST:
Microsoft Visual C + + Standard, Microsoft Visual C+ + 6.0 Professional Edition Upgrade, NTGSE Source Code

TASK END DATE: 12/30/99

MILESTONES/DELIVERABLES AND DATES:

New NTGSE executable and source code with additional features needed to support
AIRS or MODIS SIIS tests:  12/30/99

Progress Report: Monthly

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above
Technical: Acceptance by the ATR

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Barbara Scott, buiiding 16, room 133

GSFC FORM 703-1845a



